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SCHEDULE 1 

Description of the Project 

1. The objective of the Investment Program is to develop a subregional and 
national road transport network within the Borrower's territory. Upon implementation, the 
Investment Program will: 

(a) facilitate efficient subregional road transport transit; 

(b) increase trade flows and competitiveness; 

(c) lower transport costs ; 

(d) increase mobility and accessibility to markets, jobs and social services; 
and 

(e) improve governance. 

2. As part of the Investment Program, the Project aims to achieve efficient, safe 
and sustainable north-south corridor linking the Borrower domestically and internationally. 

3. As further detailed in the PFR, the Project shall comprise: 

(a) reconstruction of the two-lane road section between towns of Talin and 
Landjik of approximately 18.7 kilometers and widening such section to 
a four-lane dual carriageway; • 

(b) preparation and implementation of a long term road subsector plan 
and road asset management and road maintenance administration 
system; 

(c) preparation of feasibility study for Artashat-Qajaran section (304 km) of 
the North-South corridor; and 

(d) Project implementation support and preparation of a subsequent 
tranche under the Investment Program, including preparation of the 
related feasibility study and detailed engineering design . 

4. The Project includes the provision of consulting services for preconstruction 
activities, construction supervision, project management, project auditing, safeguards 
support, preparation and implementation of a road subsector plan and road asset 
management and road maintenance administration system as referred to in paragraph 3(b) 
above, preparation of feasibility study as referred to in paragraph 3(c) above, and preparation 
for a subsequent tranche as referred to in paragraph 3(d) above. 

5. The Project is expected to be completed by 30 June 2017 . 
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SCHEDULE 2 

Amortization Schedule 

(North-South Road Corridor Investment Program - Project 3) 

1. The following table sets forth the Principal Payment Dates of the Loan and the 
percentage of the total principal amount of the Loan payable on each Principal Payment Date 
(Installment Share). If the proceeds of the Loan shall have been fully withdrawn as of the 
first Principal Payment Date, the principal amount of the Loan repayable by the Borrower on 
each Principal Payment Date shall be determined by ADB by multiplying: (a) the total 
principal amount of the Loan withdrawn and outstanding as of the first Principal Payment 
Date; by (b) the Installment Share for each Principal Payment Date, such repayment amount 
to be adjusted, as necessary, to deduct any amounts referred to in paragraph 4 of this 
Schedule, to which a Currency Conversion applies. 

Payment Due 

01 May 2021 
01 November 2021 
01 May 2022 
01 November 2022 
01 May 2023 
01 November 2023 
01 May 2024 
01 November 2024 
01 May 2025 
01 November 2025 
01 May 2026 
01 November 2026 
01 May 2027 
01 November 2027 
01 May 2028 
01 November 2028 
01 May 2029 
01 November 2029 
01 May 2030 
01 November 2030 
01 May 2031 
01 November 2031 
01 May 2032 
01 November 2032 
01 May 2033 
01 November 2033 
01 May 2034 

Installment Share 
(Expressed as a %) 

2.380952 
2.380952 
2.380952 
2.380952 
2.380952 
2.380952 
2.380952 
2.380952 
2.380952 
2.380952 
2.380952 
2.380952 
2.380952 
2.380952 
2.380952 
2.380952 
2.380952 
2.380952 
2.380952 
2.380952 
2.380952 
2.380952 
2.380952 
2.380952 
2.380952 
2.380952 
2.380952 



Payment Due 

01 November 2034 
01 May 2035 
01 November 2035 
01 May 2036 
01 November 2036 
01 May 2037 
01 November 2037 
01 May 2038 
01 November 2038 
01 May 2039 
01 November 2039 
01 May 2040 
01 November 2040 
01 May 2041 
01 November 2041 

Total 
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Installment Share 
(Expressed as a %) 

2.380952 
2.380952 
2.380952 
2.380952 
2.380952 
2.380952 
2.380952 
2.380952 
2.380952 
2.380952 
2.380952 
2.380952 
2.380952 
2.380952 
2.380968 
100.000000 

Schedule 2 

2. If the proceeds of the Loan shall not have been fully withdrawn as of the first 
Principal Payment Date, the principal amount of the Loan repayable by the Borrower on each 
Principal Payment Date shall be determined as follows: 

(a) To the extent that any proceeds of the Loan sh~1I have been withdrawn 
as of the first Principal Payment Date, the Borrower shall repay the amount withdrawn and 
outstanding as of such date in accordance with paragraph 1 of this Schedule. 

(b) Any withdrawal made after the first Principal Payment Date shall be 
repaid on each Principal Payment Date falling after the date of such withdrawal in amounts 
determined by ADB by multiplying the amount of each such withdrawal by a fraction , the 
numerator of which shall be the original Installment Share specified in the table in paragraph 
1 of this Schedule for said Principal Payment Date (the Original Installment Share) and the 
denominator of which shall be the sum of all remaining Original Installment Shares for 
Principal Payment Dates falling on or after such date, such repayment amounts to be 
adjusted, as necessary, to deduct any amounts referred to in paragraph 4 of this Schedule, 
to which a Currency Conversion applies. 

3. Withdrawals made within two calendar months prior to any Principal Payment 
Date shall , for the purposes solely of calculating the principal amounts payable on any 
Principal Payment Date, be treated as withdrawn and outstanding on the second Principal 
Payment Date following the date of withdrawal and shall be repayable on each Principal 
Payment Date commencing with the second Principal Payment Date following the date of 
withdrawal. 

4. Notwithstanding the provisions of paragraphs 1 and 2 of this Schedule, upon a 
Currency Conversion of all or any portion of the withdrawn principal amount of the Loan to an 
Approved Currency, the amount so converted in said Approved Currency that shall be 
repayable on any Principal Payment Date occurring during the Conversion Period, shall be 
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determined by ADB by multiplying such amount in its currency of denomination immediately 
prior to said Conversion by either: (i) the exchange rate that reflects the amounts of principal 
in said Approved Currency payable by ADB under the Currency Hedge Transaction relating 
to said Conversion; or (ii) if ADB so determines in accordance with the Conversion 
Guidelines, the exchange rate component of the Screen Rate. 

5. If the principal amount of the Loan withdrawn and outstanding from time to 
time shall be denominated in more than one Loan Currency, the provisions of this Schedule 
shall apply separately to the amount denominated in each Loan Currency, so as to produce a 
separate a,mortization schedule for each such amount. 
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SCHEDULE 3 

Allocation and Withdrawal of Loan Proceeds 

General 

1. The table attached to this Schedule sets forth the Categories of items of 
expenditure to be financed out of the proceeds of the Loan and the allocation of the Loan 
proceeds to each such Category ("Table"). (Reference to "Category" in this Schedule is to a 
Category or Subcategory of the Table.) 

Basis for Withdrawal from the Loan Account 

2. Except as ADB may otherwise agree, the proceeds of the Loan shall be 
disbursed on the basis of the withdrawal percentage for each item of expenditure set forth in 
the Table. 

Interest and Commitment Charges 

3. The amount allocated to Category 5 is for financing interest and commitment 
charges on the Loan during the implementation period of the Project. ADB shall be entitled 
to withdraw from the Loan Account and pay to itself, on behalf of the Borrower, the amounts 
required to meet payments, when due, of such interest and commitment charges. 

Reallocation 

4. Notwithstanding the allocation of Loan proceeds and the withdrawal 
percentages set forth in the Table, 

(a) if the amount of the Loan allocated to any Category appears to be 
insufficient to finance all agreed expenditures in that Category, ADB may, by notice to the 
Borrower, (i) reallocate to such Category, to the extent required to meet the estimated 
shortfall, amounts of the Loan which have been allocated to another Category but, in the 
opinion of ADB, are not needed to meet other expenditures, and (ii) if such reallocation 
cannot fully meet the estimated shortfall, reduce the withdrawal percentage applicable to 
such expenditures in order that further withdrawals under such Category may continue until 
all expenditures thereunder shall have been made; and 

(b) if the amount of the Loan allocated to any Category appears to exceed 
all agreed expenditures in that Category, ADB may, by notice to the Borrower, reallocate 
such excess amount to any other Category. 

Disbursement Procedures 

5. Except as ADB may otherwise agree, the Loan proceeds shall be disbursed in 
accordance with the Loan Disbursement Handbook. 

Retroactive Financing 

6. Withdrawals from the Loan Account may be made for reimbursement of 
eligible expenditures incurred under the Project before the Effective Date, but not earlier than 
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Schedule 3 

12 months before the date of this Loan Agreement, subject to a maximum amount equivalent 
to 20% of the Loan amount. 

Condition for Withdrawal from Loan Account 

7. No withdrawals shall be made from the Loan Account for the Works until ADB 
has received Borrower's certification , in form and substance satisfactory to ADB , that the RP 
has been fully implemented and that the lands and rights-of-way required for implementation 
of the Project have been obtained free and clear of any liens, rights, claims or any other 
encumbrance whatsoever. 
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Attachment to Schedule 3 

TABLE 

ALLOCATION AND WITHDRAWAL OF LOAN PROCEEDS 
(North-South Road Corridor Investment Program - Project 3) 

CATEGORY ADB FINANCING 

Total Amount Allocated 
Percentage and Basis for 

for ADB Financing 
Withdrawal from the Loan 

Number Item ($) Account 
Category 

1 Works** 65,000 ,000 100% of total expenditure claimed* 

2 Consulting Services 10,600,000 100% of total expenditure claimed* 
3 Goods 2,400,000 100% of total expenditure claimed* 

4 
Project Management 

2,000,000 100% of total expenditure claimed* 
Support 

5 
Interest and Commitment 

5,000 ,000 100% of amounts due Charge 

6 Unallocated 15,000,000 
TOTAL 100,000,000 

*Exclusive of taxes and duties imposed within the territory of the Borrower. 
** Subject to the condition for withdrawal described in paragraph 6 of Schedule 3. 



r 

18 

SCHEDULE 4 

Procurement of Goods, Works and Consulting Services 

General 

1. The procurement of Goods, Works and Consulting Services shall be subject to 
and governed by the Procurement Guidelines, and the Consulting Guidelines, respectively. 

2. All terms used in this Schedule and not otherwise defined in this Loan 
Agreement have the meanings provided in the Procurement Guidelines and/or the 
Consulting Guidelines, as applicable. 

Goods and Works 

3. Except as ADB may otherwise agree, Goods and Works shall only be 
procured on the basis of the method of procurement set forth below: 

(a) International Competitive Bidding . 

4. The method of procurement is subject to , among other things, the detailed 
arrangements and threshold values set forth in the Procurement Plan . The Borrower may 
only modify the method of procurement or threshold values with the prior agreement of ADB , 
and modifications must be set out in updates to the Procurement Plan. 

Conditions for Award of Contract 

5. 
Agency has: 

The Borrower shall not award any Works contract until the Project Executing 

(a) obtained the final approval of the final EIA and the final RP from the 
relevant agencies of the Borrower; and 

(b) incorporated the relevant provisions from the EMP into the Works 
contract. 

Consulting Services 

6. Except as ADB may otherwise agree, and except as set forth in the paragraph 
below, the Borrower shall apply quality- and cost-based selection for selecting and engaging 
Consulting Services . 

7. The Borrower shall apply the following method for selecting and engaging the 
specified Consulting Services, in accordance with , among other things, the procedures set 
forth in the Procurement Plan : 

(a) Least-Cost Selection for external auditors. 
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Schedule 4 

Industrial or Intellectual Property Rights 

8. (a) The Borrower shall ensure that all Goods and Works procured 
(including without limitation all computer hardware, software and systems, whether 
separately procured or incorporated within other goods and services procured) do not violate 
or infringe any industrial property or intellectual property right or claim of any th ird party. 

(b) The Borrower shall ensure that all contracts for the procurement of 
Goods and Works contain appropriate representations , warranties and , if appropriate, 
indemnities from the contractor or supplier with respect to the matters referred to in 
subparagraph (a) of this paragraph. 

9. The Borrower shall ensure that all ADB-financed contracts with consultants 
contain appropriate representations, warranties and , if appropriate, indemnities from the 
consultants to ensure that the Consulting Services provided do not violate or infringe any 
industrial property or intellectual property right or claim of any third party. 

ADB's Review of Procurement Decisions 

10. Contracts procured under international competitive bidding procedures and 
contracts for Consulting Services shall be subject to prior review by ADB , unless otherwise 
agreed between the Borrower and ADB and set forth in the Procurement Plan . 

11. In the case of a contract for Goods or Works, which is subject to ADB's prior 
review, the Borrower shall seek ADB's prior approval for any modification or waiver of the 
terms and conditions of the contract, including: 

(a) granting an extension of the stipulated time for completion of a contract 
for a period of 1 month or more, or which is likely to require an extension of Loan Closing 
Date; and 

(b) increases in aggregate of the original price by more than 5% (for the 
avoidance of doubt, such increase shall take into account any previous change under such 
contract) . 

12. In the case of a contract for Goods or Works, which is subject to ADB's post 
review, ADB shall review the required contract modification or waiver and respond to the 
Borrower as soon as practicable, but not later than 1 month after the receipt of the required 
document. 

13. The Borrower shall provide to ADB copies of all time extensions, modifications 
or waivers to the contracts (including change orders) within 1 month following amendment of 
the contract. 
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SCHEDULE 5 

Execution of Project; Financial Matters 

Implementation Arrangements 

1. The Borrower and the Project Executing Agency shall ensure that the Project 
is implemented in accordance with the detailed arrangements set forth in the FAM. Any 
subsequent change to the FAM shall become effective only after approval of such change by 
the Borrower and ADB. In the event of any discrepancy between the FAM and this Loan 
Agreement, the provisions of this Loan Agreement shall prevail. 

Operational Covenants 

2. The Borrower shall ensure that (a) the Project Road is reconstructed in 
accordance with the technica! specifications of the design, construction specifications and 
other documents stipulated in the bidding documents; and (b) construction supervision, 
quality control and contract management are performed in accordance with internationally 
acceptable standards. 

3. The Borrower shall ensure that the road asset management and road 
maintenance administration system will be updated and implemented in accordance with 
international best practices acceptable to ADB. 

4. The Borrower shall ensure that: (a) any additional counterpart funding 
necessary for successful Project completion is promptly provided; (b) adequate funds are 
allocated and/or generated for O&M of the Project facilities in' accordance with best 
international engineering and O&M practices; and (c) the Project Executing Agency operates 
and maintains the Project facilities based on O&M plans to be developed in accordance with 
the industry's best international O&M practices and guidelines. 

5. The Borrower shall ensure that the Project Executing Agency installs 
appropriate road safety signs and facilities during the Project implementation and after 
completion , such as warning signs, pavement markings, road signs and signals, 
communications facilities , hazard barriers, and traffic monitoring facilities, all in compliance 
with industry's best practices and relevant international conventions to which the Borrower is 
a party. The Borrower shall ensure that, at least 6 months prior to the opening for operation 
of the Project Road, (i) the Project Executing Agency will have developed and implemented a 
plan , acceptable to ADB, for ensuring safe operation of road infrastructure facilities ; and (ii) 
relevant Borrower's authorities will have prepared to police the Project Road and enforce the 
national laws and regulations . The Borrower shall ensure that the Project Executing Agency 
monitors the accident rate and traffic volume after commencement of the operation of the 
Project Road and institutes appropriate safety enforcement measures. 

6. The Borrower shall ensure that the Project Executing Agency installs vehicle 
weighing stations along the Project Road to control the axle overloading and adopts 
appropriate rules to enforce the axle load limits. 

7. The Borrower shall ensure that the Project Executing Agency through relevant 
agencies enforces vehicle emission standards. 



21 

Schedule 5 

8. The Borrower shall ensure that ADB's consent is obtained at least 6 months 
prior to any modification of the functions and authority of the Project Executing Agency over 
operation and maintenance of the Project Road . 

9. The Borrower shall ensure that relevant government agencies provide strict 
border controls and highway/road patrols to prevent trafficking of humans, wildlife, 
endangered species, and illegal substances. 

Road Maintenance 

10. The Borrower shall prepare a 10-year Road Subsector Plan and adopt it for 
implementation by January 2016. Such plan shall detail policy actions and measures to (a) 
implement the road asset management and road maintenance administration system being 
established under the Project (including the development or adoption of adequate road 
maintenance standards and preparation of the relevant road maintenance planning and 
operational manuals); (b) obtain funding to finance the maintenance of roads; and (c) provide 
training to strengthen the capacity of local maintenance units. 

11. (a) The Borrower shall ensure that from the fiscal year of 2014 and for 
each fiscal year thereafter the annual state budget on maintenance of state and interstate 
roads for such fiscal year is increased by at least 5% from the previous fiscal year's actual 
budget on maintenance of state and interstate roads . The Borrower shall further ensure that 
the targets for road maintenance funding indicated above and included in the government 
development strategy are increased in consultation with ADB considering recommendations 
of the ADB-financed technical assistance for infrastructure sustainability support program 
(T A No. 46220). 

(b) The Borrower shall ensure that proportion (by length) of interstate and 
state roads in at least satisfactory condition (as defined in the Borrower's government decree 
N.1419, 2010, as updated from time to time) to roads in the same category is not less than 
the respective level specified below for the relevant year, or such equivalent targets as set 
out in its development strategy (as updated from time to time): 

2013 2014 2015 2016 2017 2021 2025 
Interstate 88% 89% 90% 91% 92% 96% 100% 
roads 
State 40% 41% 43% 45% 47% 53% 60% 
roads 

(c) The Borrower shall (i) carry out assessments of compliance with the 
targets in paragraphs (a) and (b) above at least annually; (ii) notify ADB of the outcome of 
such assessment promptly within 3 months of such assessment; (iii) ensure that any update 
to the targets in paragraphs (a) and (b) above through updates to its development strategy 
are based on reasonable justifications and made in consultation with ADB; and (iv) notify 
ADB of any proposed and actual updates to the above targets through updates to its 
development strategy. 
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Environment 

12. The Borrower shall ensure or cause the Project Executing Agency to ensure 
that the preparation , design , construction, implementation , operation and decommissioning 
of the Project comply with (a) all applicable laws and regulations of the Borrower relating to 
environment, health , and safety; (b) the Environmental Safeguards; (c) the EARF; and (d) all 
measures and requirements set forth in the respective EIA and EMP, and any corrective or 
preventative actions set forth in a Safeguards Monitoring Report. 

13. The Project Executing Agency shall ensure the planning and implementation 
of the Project in accordance with the measures outlined in the EIA and EMP for the 
environment and preservation of the archeological , historical and cultural sites affected by 
the Project. The Borrower shall have sufficient resources and primary responsibility for 
implementing the EMP and further ensure that (i) all environmental management provisions 
are included in the relevant contracts; (ii) the contractor is responsible for implementing 
mitigation measures during construction and developing prior to commencing construction 
work site-specific EMPs (otherwise known as SEMPs) ; and (iii) MOTC with the assistance of 
the project management consultants monitors and records the implementation of the SEMP, 
prepares semiannual environmental monitoring reports satisfactory to ADB, and submits 
such to ADB within 1 month of the end of each half of the calendar year from the start of 
Project implementation and until the Project completion. 

Land Acquisition and Involuntary Resettlement 
. 

14. The Borrower shall ensure or cause the Project Executing Agency to ensure 
that land acquisition and resettlement activities are implemented in compliance with (a) the 
Borrower's legislation related to land acquisition and involuntary resettlement; (b) Involuntary 
Resettlement Safeguards; (c) RF; (d) all measures and requirements set forth in the RP and 
any corrective or preventive actions set forth in a Safeguards Monitoring Report. Land 
acquisition and resettlement shall be completed before the commencement of civil works and 
this requirement will be accordingly fixed in the Works Contract. The Borrower will provide 
corresponding resources to finance compensation and costs related to the RP. 

15. Without limiting the application of the Involuntary Resettlement Safeguards, 
the RF or the RP, the Borrower shall ensure or cause the Project Executing Agency to 
ensure that no physical or economic displacement takes place in connection with the Project 
until : 

(a) compensation and other entitlements have been provided to affected 
people in accordance with the RP; and 

(b) a comprehensive income and livelihood restoration program has been 
established in accordance with the RP . 

Indigenous Peoples 

16. The Borrower shall ensure that the Project does not have any impact on 
indigenous peoples for purposes of the SPS. In the event that the Project does have any 



., 

23 

Schedule 5 

such impact, the Borrower shall take all steps required to ensure that the Project complies 
with the applicable laws and regulations of the Borrower and with the SPS. 

Labor Standards; Health and Safety 

17. The Borrower shall ensure that contractors engaged under the Project (i) 
comply with all applicable labor laws; (ii) use their best efforts to employ women and local 
people, including disadvantaged people, living in the vicinity of the Project; (iii) provide equal 
pay to men and women for work of equal type; (iv) provide and adequately equip first-aid , 
health and sanitation, and personal hygiene facilities for male and female workers at the 
Project site; (v) maximize female training and employment; (vi) conduct an information and 
education campaign on sexually transmitted diseases and HIV/AIDS for construction workers 
as part of the health and safety program at campsites and adjacent communities during 
Project implementation; and (vii) abstain from child labor. Relevant Works contracts financed 
under the Project must include specific clauses on these undertakings. 

Safeguards - Related Provisions in Bidding Documents and Works Contracts 

18. The Borrower shall ensure or cause the Project Executing Agency to ensure 
that all bidding documents and contracts for Works contain provisions that require 
contractors to: 

(a) comply with the measures and requirements relevant to the contractor 
set forth in the EIA, the EMP and the RP (to the extent they concern 
impacts on affected people during construction), and any corrective or 
preventative actions set out in a Safeguards Monitoring Report; 

(b) make available a budget for all such environmental and social 
measures; 

(c) provide the Borrower with a written notice of any unanticipated 
environmental, resettlement or indigenous peoples risks or impacts 
that arise during construction, implementation or operation of the 
Project that were not considered in the EIA or the RP; 

(d) adequately record the condition of roads, agricultural land and other 
infrastructure prior to starting to transport materials and construction; 
and 

(e) fully reinstate pathways, other local infrastructure, and agricultural land 
to at least their pre-project condition upon the completion of 
construction. 

Safeguards Monitoring and Reporting 

19. The Borrower shall do the following or shall cause the Project Executing 
Agency to do the following: 
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(a) submit semi-annual Safeguards Monitoring Reports to ADB and 
disclose relevant information from such reports to affected persons 
promptly upon submission; 

(b) if any unanticipated environmental and/or social risks and impacts 
arise during construction, implementation or operation of the Project 
that were not considered in the EIA, the RP, promptly inform ADB of 
the occurrence of such risks or impacts, with detailed description of the 
event and proposed corrective action plan; 

(c) prior to award of Works contract, engage qualified and experienced 
external experts or qualified NGOs under a selection process and 
terms of reference acceptable to ADB, to verify information produced 
through the Project monitoring process, and facilitate the carrying out 
of any verification activities by such external experts ; and 

(d) report any actual or potential breach of compliance with the measures 
and requirements set forth in the EIA or RP promptly after becoming 
aware of the breach . 

Prohibited List of Investments 

20. The Borrower shall ensure or cause the Project Executing Agency to ensure 
that no proceeds of the Loan are used to finance any activity include!! in the list of prohibited 
investment activities provided in Appendix 5 of the SPS . 

Gender and Development 

21 . The Borrower shall ensure that the principles of ADB's Policy on Gender and 
Development (1998) are followed during implementation of the Project. The Borrower shall 
ensure that the reconstruction of the Project Road also includes the identification , designing , 
and construction of permanent market structures with sanitation facilities for women vendors 
along the Project Road and that women vendors' needs for such structures are fully 
incorporateG into the design of such permanent market structures . 

Governance and Anticorruption 

22. The Borrower and the Project Executing Agency shall (a) comply with ADB's 
Anticorruption Policy (1998, as amended to date) and acknowledge that ADB reserves the 
right to investigate directly, or through its agents, any alleged corrupt, fraudulent , collusive or 
coercive practice relating to the Project; and (b) cooperate with any such investigation and 
extend all necessary assistance for satisfactory completion of such investigation . 

23. The Borrower and the Project Executing Agency shall ensure that the 
anticorruption provisions acceptable to ADB are included in all bidding documents and 
contracts, including provisions specifying the right of ADB to audit and examine the records 
and accounts of the executing and implementing agencies and all contractors, suppliers, 
consultants, and other service providers as they relate to the Project. 
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